Reg. No. KRNA—25

Karnataka Gazette

PUBLISHED BY AUTHORITY

Vol. 110 | BANGALORE THURSDAY, JULY 31, 1975 (SHRAVANA 9, SAKA ERA 1897) | No. 31

PART VI

PUBLIC AND PRIVATE ADVERTISEMENTS

ENGINEERING DEPARTMENTS

OFFICE OF THE EXECUTIVE ENGINEER, M. B. B. C. C. DIVISION No. 4, BYAHATTI, TALUKA HUBLI, DISTRICT DHARWAR.

CORRIGENDUM.

Dated 4/17th July 1975.

Reference:—Brief Tender Notification issued under this Office No. 293 dated 18th April 1975 and time extended under No. 913, dated 26th May 1975 and 1353, dated 18th June 1975.

No. MRB/DB-1/BTN-1/75-76/1850. The time fixed for issue and receipt of the tenders for the following works are extended as under:

Last Date for receipt of the applications (with cost of tender Schedules) for issue of Blank Tender Forms, | 28th July 1975 upto 5-30 P. M.

Issue of Blank Tender forms: From 4th August 1975 to 6th August 1975.

Receipt of the completed tenders: 11th August 1975 upto 4.00 P.M.

The estimated amount, Earnest Money Deposit and Class of Contractors are also modified as under:

Sl. No.	Name of work	Approximate cost of work put to tender	Earnest Money Deposit	Class of Contractors eligible to tender
1	Construction of Malaprabha Right Bank Canal Mile No. 28.	Rs. 9,45,000	Rs. 18,960	Class II and above
2	do Mile No. 29.	11,96,000	17,940	Class-I.
3	do Mile No. 30.	11,61,500	17,425	Class-I.
4	do Mile No. 31.	9,36,000	18,720	Class II and above
5	do Mile No. 32.	13,70,500	20,560	Class-I.
6	do Mile No. 33.	6,08,000	12,160	Class II and above
7	do Mile No. 34.	10,12,500	15,190	Class-I
8	do Mile No. 35.	10,17,000	15,260	Class-I
9	do Mile No. 36.	20,22,500	20,225	Class-I.

Other details remain unchanged.

H. S. CHINIWAL,
Executive Engineer.